
 
 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
  
  

  

CONDITIONS OF EXCAVATION PERMIT 
(for Small Scale Works) 

COMPLIANCE WITH CONDITIONS OF PERMIT 

1. 	 (A) Subject to sub-clause (B), the Permittee shall comply with all of these Conditions of Permit and any 
Additional Conditions of Permit attached. 

(B) 	 Where there is a Nominated Permittee in relation to this Permit pursuant to Section 10G of the Land 
(Miscellaneous Provisions) Ordinance, the Permittee and the Nominated Permittee shall comply with 
the Conditions of Permit as follows– 

(I) 
 Conditions of Permit No. To be complied with by 

(a) 3, 6, 7(A)(I), 7(B)(I), 8, 9(E), 10, 11, 12(A)&(B), 13, 14, 15, 
16, 17, 20(A)&(B)&(H), 21, 27, 39, 44(A)&(B), 
45(B)(II)&(C), 46, 47 and 48. 

The Permittee 

(b) 7(A)(II), 7(B)(II), 9(A)to(D), 12(C), 19, 20(C)to(G), 22, 
23, 24, 25, 26, 28, 29, 30, 31, 33, 34, 35, 36, 
37(A)to(C), 38, 40 and 43. 

The Nominated Permittee 

(c) Any conditions other than (a) and (b) above Both the Permittee and the 
Nominated Permittee 

(II) 	 The Permittee referred to in these Conditions of Permit shall then mean the Permittee, the 
Nominated Permittee or both the Permittee and the Nominated Permittee as the case may be in 
accordance with sub-clause (B)(I) above. 

ASSOCIATED LEGISLATION AND DOCUMENTS 

2. 	 In addition to the conditions set out in these Conditions of Permit, the Permittee shall comply with all the 
relevant provisions of the Land (Miscellaneous Provisions) Ordinance and the provisions of any other 
legislation relating to the Work covered by this Permit. 

3. 	 Whenever the Permittee seeks to rely on specifications to cover the Work which are different from the 
Authority’s Specifications under this Permit, such specifications shall only be used with the prior 
agreement of the Authority. 

THE SITE AND THE WORK 

4. 	 The site demarcated for occupation by the Permittee under this Permit shall mean the space occupied by 
the Permittee for the execution of the Work, the space providing pedestrian and vehicular access for the 
purpose of the Work, and any temporary diversions as stated in Clause 33 and other space required for 
the completion of the Work. 

5. 	 The Work under this Permit includes also all temporary work, temporary reinstatement and other 
temporary operations to be carried out by the Permittee. 

GENERAL OBLIGATIONS 

6. 	 (A) The Permittee shall take all reasonably practical steps to set up a management system under his 
control to supervise, monitor and prevent the Nominated Permittee, if any, and his contractors from 
committing an act or making an omission in contravention of these Conditions of Permit. 

(B) The Permittee shall co-operate with the Authority and take order/instruction of the Authority to– 
(I) 	 stop or instruct the Nominated Permittee to stop the contravention with any Conditions of Permit; 
(II) 	 avoid or instruct the Nominated Permittee to avoid the recurrence of any like contravention; and 
(III) report to the Authority within two working days after the contravention has been stopped; and for 

the contravention in respect of cover to underground services and installations, report to the 
Authority together with photographs or other proof within seven working days after the 
contravention has been stopped. 
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7. 	(A) For those specifications agreed between the Authority and the Permittee before the issue of the 
Permit, 
(I) 	 the Permittee shall make his own arrangement such that the Work shall be carried out in 

accordance with such specifications. 
(II) 	 the Permittee shall comply with and strictly adhere to such specifications in the execution of his 

Work. 
(B) For instructions related to the Permit as may be added from time to time by the Authority, which may 

include the following– 
– deferring the commencement and completion date of this Permit 

– temporary imposition or modification of restricted hours for the Work 

– temporary suspension of the Work 

– temporary covering up or reinstatement of the excavation, 
(I) 	 the Permittee shall make his own arrangement such that the Work shall be carried out in 

accordance with such instructions. 
(II) 	 the Permittee shall comply with and adhere to such instructions in the execution of his Work as 

far as reasonably practicable. 
The Authority shall not be liable for any claim from the Permittee for any cost or loss thus incurred. 

8. 	 (A) Where there is no Nominated Permittee under this Permit, the Permittee shall inform the Authority the 
name of the appointed contractor not less than 2 working days if such appointed contractor is different 
from the one named in the Permit. 

(B) The Permittee shall provide, receipt to be acknowledged in writing and produced to the Authority upon 
request, a copy of this Permit and Conditions of Permit to the Nominated Permittee or his appointed 
contractor, as the case may be, before one commences work. 

9. (A) 	 The Permittee shall 
(I) 	 display a photocopy of this Permit, any extension of this Permit and any other permits on the sign 

face of small publicity boards and/or the back of publicity boards for motorists; and 
(II) 	make readily available, if any, temporary traffic arrangement plans as agreed by the 

Commissioner for Transport and/or the Hong Kong Police Force on site or upon request by the 
Authority 

for inspection by the Authority. 
(B) In case of the Work affecting area other than carriageway including footway, cycle track, verge, side 

lane and back lane, the Permittee shall display the small publicity boards in accordance with the 
current version of Highways Department (HyD) Standard Drawing* no. H6144 or H6145, or the 
Permittee’s drawings approved by the Authority. 

See Additional (C) In case of the Work affecting carriageway, the Permittee shall display the publicity boards for 
Conditions	 motorists or small publicity boards in accordance with the guidelines as given in the current version of 

HyD Guidance Notes* RD/GN/019 and HyD Standard Drawing no. H6144 or H6145 or H6148 or 
H6149, or the Permittee’s drawings approved by the Authority. 

See Additional (D) The Permittee shall ensure that the information on these publicity boards mentioned in sub-clauses 
Conditions (B) & (C) above is updated. 
See Additional (E) The Permittee shall ensure that the enquiry telephone number displayed on these publicity boards 
Conditions mentioned in sub-clauses (B) & (C) above is reachable at all times. 

10. 	 All pipes, cables, ducts, covers, valve boxes, chambers, and any other installations laid or installed by the 
Permittee under this Permit are to be laid or installed at the risk of the Permittee and they shall be 
adjusted, realigned or removed at no expense to Government, whenever deemed necessary by 
Government. 

11. 	(A) The Permittee shall indemnify and keep indemnified Government against all losses and claims for 
injury or damage to any person or property, nuisance, disruption or interference whatsoever which 
may arise out of or in consequence of the Work of the Permittee, and against all claims, demands, 
proceedings, damages, costs, charges or expenses whatsoever in respect thereof or in relation 
thereto. 

(B) The Permittee shall make good or pay for any works as a result of or in consequence of the Work of 
the Permittee. 

See 12. (A) The Permittee shall notify the relevant Chief Highway Engineer (CHE) of HyD in writing, by facsimile 
Additional or via HyD’s Excavation Permit Management System (XPMS) not less than 2 working days (a Sunday 
Conditions 

* HyD Standard Drawings & Guidance Notes, and Guide to Trench Excavations may be downloaded from the web site of 
Highways Department www.hyd.gov.hk 
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or a General Holiday is not counted as a working day for the purpose of this condition) and not more 
than 14 working days in advance of the intended commencement date of his Work.  The notification 
shall include the Permit number and the intended commencement date of his Work and any other 
information as required by the Authority. 

(B) (I) 	 If the intended commencement date of the Work as stated in the relevant notification given under 
sub clause (A) of Clause 12 (the relevant notification is the first such notification, but if there is 
more than one such notification, then the relevant notification is the latest of such notifications) 
requires to be deferred, the Permittee shall cancel the relevant notification on or before the 
intended commencement date and serve another notification to the concerned CHE in writing, by 
facsimile or via HyD’s XPMS when the new intended commencement date is ascertained, and for 
this purpose the Permittee may serve the new notification at any time (which may even be less 
than 2 working days) in advance of the new intended commencement date of his Work. 

(II) 	 If the intended commencement date of the Work as stated in the relevant notification requires to 
be advanced, the Permittee shall cancel the relevant notification and then serve another 
notification to the concerned CHE in writing, by facsimile or via HyD’s XPMS not less than 2 
working days in advance of the new intended commencement date. 

(C)	 No Work shall commence before the intended commencement date or the new intended 
commencement date under the relevant notification as the case may be. 

See 13. The Permittee shall notify the Senior Superintendent of Police/Traffic, Hong Kong Police Force, in writing, 
Additional by facsimile or via HyD’s XPMS not less than 2 working days in advance of the intended commencement 
Conditions date of his Work. All such notifications shall include a plan to a suitable scale showing the location and 

extent of the Work, unless such a plan has been submitted previously. 
14. 	The Permittee shall notify each of the parties concerned shown in Table 1 of Appendix A (and others as 

may be added from time to time by the Authority) in writing, by facsimile or via HyD’s XPMS not less than 2 
working days in advance of the intended commencement date of his Work. 

15. 	The Permittee shall notify each of the parties concerned shown in Table 2 of Appendix A (and others as 
may be added from time to time by the Authority) in writing, by facsimile or via HyD’s XPMS for those 
parties having access to the XPMS, 2 working days in advance of the intended commencement date of his 
Work and produce written proof of such notification upon request by the Authority. 

See 16. Unless otherwise extended by the Authority, this Permit expires on the date specified by the Authority in 
Additional the Permit. 
Conditions 

SELF-REGULATORY CONTROL 

See 17. (A) The Permittee shall submit to the Authority on or before the date of submission of a Completion 
Additional Notice referred to in Clause 46 the details (i.e. the name, his relation with the Permittee etc.) of a 
Conditions responsible person, with recognised professional qualification such as member of recognised 

professional institutions, who has been designated by the Permittee to certify as-built records in 
respect of level and alignment of the underground services and installations laid or placed. 

(B) The Permittee shall provide such certified as-built records upon request by the Authority. 

MINIMUM DEPTH OF SERVICES AND INSTALLATIONS 

18. 	 (A) Unless prior approval to deviate from this condition has been granted by the Authority, the Permittee 
shall ensure that underground services and installations be laid or placed in accordance with the 
minimum depth requirement. The minimum depth measured vertically to the top of the underground 
services and installations including pipes, cables, ducts, joints, etc. shall be: 
(I) 	 Services other than high tension power cables of 33kV or above laid under: 

(a) 	 Part of the street which is not carriageway (non-carriageway) – 450 millimetres from the 
finished surface of the non-carriageway including footway, cycle track, verge, side lane 
and back lane provided that 
(i) Where the proposed underground services or installations occupy more than half the 

combined width of the non-carriageway, the minimum depth shall be increased to 900 
millimetres (for the purpose of measuring the combined width, adjoining non-
carriageway parts including footway, cycle track, verge, side lane and back lane will be 
counted), and 

(ii) For non-energised underground services, which include telecommunication cables but 
exclude power cables, watermains and gas mains, laid in ducts involving a maximum of 
two cable ducts of nominal diameter 100 millimetres or less, the minimum depth can be 
reduced to 300 millimetres provided that conspicuous identification devices are 
provided above the services; 
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(b) 	 Carriageway – 900 millimetres from the finished surface of the carriageway; 
(II) 	 High tension power cables of 33kV or above laid under: 

(a) 	 Part of the street which is not carriageway (non-carriageway) – 1000 millimetres 
from the finished surface of the non-carriageway including footway, cycle track, verge, side 
lane and back lane; 

(b) 	 Carriageway – 1000 millimetres from the finished surface of the carriageway. 
(B) Unless prior approval to deviate from this condition has been granted by the Authority, the Permittee 

shall ensure that underground services and installations running along the “Kerb Zone”, which is 
made up of the part of the street which is not carriageway including footway, cycle track, verge, side 
lane and back lane within 300 millimetres from the kerb line and the part of the carriageway within 
2000 millimetres from the kerb line, be placed at a minimum depth of 1500 millimetres measured 
vertically from the finished surface of the carriageway to allow construction of road gullies. 

(C) Where deemed necessary by the Authority, 
(I) 	 the minimum depth needs to be increased to make way for or to avoid any physical constraints; 

or 
(II) 	 in the event of any damage or fault in the underground services or installations may cause 

damage to the roads or adjoining properties, 
the Permittee shall comply with the requirement of laying or placing the underground services and 
installations at such depth or with such special precautions considered appropriate by the Authority. 

(D) 	Where the Permittee has adequate reasons to justify that underground services and installations 
should be laid or placed at depth less than the minimum depth quoted in sub-clauses (A) and (B) 
above, the Permittee shall submit the justifications and obtain the prior written approval of the 
Authority. 

LENGTH OF EXCAVATION 

See 19. The Permittee shall not fence off and open at any time an excavation exceeding a maximum length which 
Additional was approved during the permit application by the Authority so as to minimize unnecessary inconvenience 
Conditions to the public. 

EXISTING WORKS AND INSTALLATIONS 

20. 	 (A) Where any alterations to adjacent structures, pipes, utility services and installations are to be carried 
out by other parties to make way for the Permittee’s Work or any part thereof, the Permittee shall be 
responsible for any necessary liaison and arrangements with the relevant parties for the required 
alteration work. 

(B) (I) 	 Before commencing any excavation for the Work, the Permittee undertaking the Work shall 
ensure that a layout plan with the relevant details are forwarded to the parties concerned shown 
in Tables 1 and 2 of Appendix A (and others as may be added from time to time by the Authority) 
to request for indication of their existing installations in the vicinity. The Permittee shall make all 
reasonable effort to obtain relevant utility record plans from utility undertakings prior to 
commencement of excavation. 

(II) 	 For the list of “Urgent Works” agreed by the Authority, the Permittee shall obtain the record plans 
of underground services and installations before commencement of excavation as far as 
reasonably practicable. 

(III) The Permittee shall produce written proof of requesting and/or obtaining such record plans of 
underground services and installations upon request by the Authority. 

(C) (I) 	 Before any excavation including excavation for trial pits, the Permittee shall use suitable non-
destructive underground services detectors, in conjunction with any available plans, to determine 
as accurately as possible the position of underground services in or near the proposed 
excavation area. 

(II) 	 The Permittee shall also carry out any suitable investigation e.g. hand-dug trial pits to ascertain 
the exact positions and levels of underground services prior to using mechanical plant for road 
breaking and excavation. 

(III) The Permittee shall make copies of such site record photos and investigation results available for 
inspection upon request by the Authority. 

(D) The Permittee shall ensure that site supervising personnel are provided to oversee the operation of 
mechanical plant, and excavation close to or around underground services and installations is carried 
out by hand digging method or in accordance with guidelines and codes of practice issued by the 
relevant authorities. 
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(E) 	Where underground installations or services are exposed, the Permittee shall ensure that safe 
working practices are adopted to prevent damaging the installations and services in accordance with 
guidelines and codes of practice issued by the relevant authorities. 

(F) 	The Permittee shall take all reasonably practical precautions when passing heavy excavator or 
compaction roller over underground installations and services with less than 1 metre overburden 
cover, especially when the road surface is removed, to prevent damaging the installations and 
services. 

(G) 	The Permittee shall take all reasonable precautions to protect roads, buildings, slopes and any other 
structures, or services under or above ground adjacent to or within the site from the effects of 
vibration, undermining, or other earth movements caused by the execution of or as a consequence of 
his Work. Should any such damage be identified to have been arisen out of the execution or as a 
consequence of his Work, the Permittee shall immediately contact the relevant parties responsible for 
the purpose of carrying out the necessary repair. 

(H) Where any Work are to be carried out in the vicinity of vehicular underpass or tunnel, the Permittee 
undertaking the Work shall be responsible for the necessary liaison and arrangements with the 
Maintenance Authority of the vehicular underpass or tunnel. 

21. 	 Where necessary, the Permittee shall take all reasonably practicable steps to find out whether any existing 
underground installations owned by private parties (e.g. building owners) and laid under wayleave granted 
by Lands Department will be affected by his Work. 

See 22. (A) Should there be any utility pit covers located within the site to be enclosed by hoardings, the 
Additional Permittee shall inform the concerned utility undertakings of the existence of the utility pit covers prior 
Conditions to commencement of hoarding erection and produce written proof of such notification upon request by 

the Authority. 
(B) The Permittee shall not erect hoardings including their foundations obstructing the access to such 

utility pits and opening of the pit covers at all times. 
(C) In the event that any utility undertaking is required to carry out emergency repairs/maintenance to any 

utility within the site, the Permittee shall as soon as possible remove or allow the utility undertaking 
concerned to remove the portion of the hoardings including its foundation to facilitate the emergency 
repairs upon requested by the utility undertaking concerned. 

23. 	 The Permittee shall keep clear and maintain– 
(A) at all times unobstructed access to fire hydrants and valves; and 
(B) 	when required reasonable access to watermains, stormwater drains and sewers, manholes, 

channels, gullies and other street hardware. 
24. 	 The Permittee shall not remove, cover or relocate– 

(A) street name plates, street furniture, drainage facilities and mail boxes without the prior consent of the 
Authority; and 

(B) traffic aids without the prior consent of the Commissioner for Transport. 

EXCAVATION AFFECTING TREES 

25. 	 The Permittee shall not carry out any tree felling without the prior approval of the relevant authorities. 

TEMPORARY TRAFFIC ARRANGEMENT AND CONTROL 

26. 	(A) The Permittee shall ensure that lighting, signing and guarding are provided and maintained at all 
times for any of his Work on carriageway and footway in accordance with the Code of Practice for the 
Lighting, Signing and Guarding of Road Works# and other relevant HyD Standard Drawings as
advised by the Authority from time to time 

(B) The Permittee shall replace immediately the lighting, signing and guarding equipment if they fall short 
of being safe, efficient, and effective or the quality standard in accordance with the Code of Practice for 
the Lighting, Signing and Guarding of Road Works and other relevant HyD Standard Drawings as 
advised by the Authority from time to time. 

(C) Unless otherwise stipulated in 	the relevant standard drawing(s) published by the Transport 
Department or Highways Department, the Permittee shall ensure that all corners of a sign plate shall 
be rounded to a radius of not less than 18 mm. The Permittee shall ensure that all edges of a sign 
plate shall be ground to ensure that they are free from sharp edges, burrs, raggedness and tears. 

27. 	If the Permittee fails to provide lighting, signing and guarding equipment or replace any unsatisfactory 

# The Code of Practice for the Lighting, Signing and Guarding of Road Works may be downloaded from the web site of 
Highways Department www.hyd.gov.hk 
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equipment to the quality standard in accordance with the Code of Practice for the Lighting, Signing and 
Guarding of Road Works and other relevant HyD Standard Drawings as advised by the Authority from time 
to time, the Authority shall have the right to carry out such lighting, signing and guarding as required, and 
the Permittee shall pay for all expenses incurred by the Authority in doing so. 

28. 	 Where temporary traffic light signal is used, the Permittee shall display at the back of the temporary traffic 
light signal the name and the telephone number of the responsible technician for handling 
complaint/enquiry. The Permittee shall ensure that the responsible technician shall be able to be contacted 
by the telephone number at all times. 

29. 	 Where the Permittee has to carry out excavation on footpath resulting in diversion of pedestrians onto the 
carriageway, the Permittee shall follow the arrangement stipulated in the current version of HyD standard 
drawing no. H1133 as far as reasonably practicable and other relevant HyD Standard Drawings as advised 
by the Authority from time to time. 

30. 	 Where the Authority imposes restricted hours during which the Work under this Permit cannot be carried 
out, the Permittee shall cease any work, temporarily plate over the excavation referred to in Clause 36 and 
remove any obstruction such that the full number of the traffic lanes of the carriageway/sufficient footway is 
available for the safe and free passage of vehicular traffic/pedestrians during the restricted hours. 

31. 	 (A) Where the Permittee has to carry out temporary traffic diversion to facilitate his Work, the Permittee 
shall use and properly maintain proprietary self-adhesive temporary road marking tapes or 
thermoplastic road markings to delineate the carriageway edge or to divide the carriageway into traffic 
lanes. The Permittee shall provide the temporary road markings in accordance with the Road Traffic 
(Traffic Control) Regulations. 

(B) The Permittee shall ensure that existing road markings to be replaced by temporary or new road 
markings are properly covered or removed in accordance with the Code of Practice for the Lighting, 
Signing and Guarding of Road Works and other relevant HyD Standard Drawings as advised by the 
Authority from time to time. 

32. 	 (A) Where the Permittee has obtained the approval from the Commissioner for Transport to temporarily 
remove, modify or relocate any existing traffic aids to facilitate commencement of his Work, he shall 
notify the Commissioner for Transport and HyD– 
(I) 	 within 3 working days before commencement of his Work affecting traffic aids; and 
(II) 	 within 3 working days upon re-opening to traffic after the affected traffic aids are permanently 

reinstated. 
(B) 	Such notifications shall be made in accordance with the format required by the Commissioner for 

Transport. 

VEHICULAR AND PEDESTRIAN FACILITIES 

33. 	(A) No operations in connection with the execution of the Work of the Permittee shall interfere 
unnecessarily or improperly with the convenience of the public or the access to, use and occupation 
of public or private roads or footpath or right-of-ways to or of properties whether in the possession of 
Government or of any other person. 

(B) 	The Permittee shall establish and maintain pedestrian and vehicular access, or any temporary 
diversions in accordance with temporary traffic arrangement plans as agreed by the Commissioner for 
Transport and/or the Hong Kong Police Force. 

(C) The Permittee shall keep clear and maintain unobstructed access to all emergency exits and 
accesses for emergency vehicles at all times. 

34. 	(A) The Permittee shall properly contain all excavation materials to be used for backfilling by vertical 
boards or suitable containers within the fenced off site area and prevent them from being washed 
away by rain if these excavation materials are not removed off site. 

(B) Where necessary for the maintaining of pedestrian or vehicular access, the Permittee shall make 
arrangements to remove such excavated materials from site as deemed necessary for this purpose 
within the next day of the notification by the Authority unless it is impracticable to do so and an 
application with reason for other time limit is lodged by the Permittee with the Authority within the next 
day of the notification. 

(C) 	 The Permittee shall remove materials unsuitable for the purpose of backfilling from the site daily. 
35. 	In the case of excavation along building frontages, the Permittee shall provide temporary pedestrian 

crossing in accordance with the current version of HyD Standard Drawing no. H1132 or other suitable 
means approved by the Authority so as to maintain access to adjoining premises. 

36. 	As a facility for the convenience of the public, where excavation(s)/section(s) of excavation on 
carriageways are plated over during the restricted hours mentioned in Clause 30 or Clause 37(B), steel 
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plates in accordance with the current version of– 
(A) HyD Standard Drawing no. H6136 for concrete carriageway; or 
(B) HyD Standard Drawing no. H6135 for bituminous carriageway; or 
(C) other means with prior consent of the Authority 
shall be provided to allow the area to be reopened for the reasonably nuisance-free passage of vehicular 
traffic. 

UNATTENDED SITES AND IDLE SITES 

See 37. (A) The Permittee shall carry out the Work with such despatch as is reasonably practicable. The 
Additional Permittee shall ensure that the excavation is not left open without being actively worked on during any 
Conditions working day. For the purpose of this condition, a working day shall mean the period between 8:00 

a.m. and 6:00 p.m. on any day which is not a Sunday nor a General Holiday, or other specified time 
period(s) on any day permitted under this Permit. Where a site is anticipated to be not being actively 
worked on for one whole working day or longer with reason, the Permittee shall erect prominent small 
display board(s) referred to in condition 37(C)(II) and/or display board(s) for motorists referred to in 
condition 37(C)(III) explaining the reason for the road works not being actively worked on at site. An 
excavation site which is not being actively worked on and without display boards erected referred to 
above is defined as unattended site. A site shall not be left unattended. 

(B) 	 An excavation site which is not being actively worked on but with display board(s) erected referred to 
in condition 37(A) is defined as an idle site. A site shall not be left idle unless it is due to reasons 
included in the current version of HyD Standard Drawing no. H6134 (which contains a hyperlink 
connected to the List of Standard Reasons for Idle Site on Highways Department’s website) or prior 
approval has been granted by the Authority. For a site anticipated to be idle exceeding 14 consecutive 
working days under the standard reason(s) in accordance with the current version of HyD Standard 
Drawing no. H6134, the Permittee shall, unless prior approval has been granted by the Authority, 
cover the excavation by steel plates referred to in Clause 36 or other suitable means in such a 
manner so as to allow the area to be reopened for the safe and reasonably nuisance-free passage of 
vehicular or pedestrian traffic. This requirement also applies where an excavation is to be temporarily 
decked over without guarding at any time. 

(C) (I) 	 Unless prior approval to deviate from this condition has been granted by the Authority, the 
Permittee shall ensure that standard reason(s) in accordance with the current version of HyD 
Standard Drawing no. H6134 (which contains a hyperlink connected to the List of Standard 
Reasons for Idle Site on Highways Department’s website) is shown on the display boards 
referred to in condition 37(A). The reason(s) for idle site displayed shall reflect the genuine 
situation of the idle site and the works resumption date displayed on site shall be legitimate. The 
Permittee shall be required to justify the idle site reason(s) and works resumption date displayed 
on site upon request by the Authority. 

(II) 	 In case of the Work affecting area other than carriageway including footway, cycle track, verge, 
side lane and back lane, the Permittee shall provide small display boards in accordance with the 
current version of HyD Standard Drawing no. H6133, or the Permittee’s drawings approved by 
the Authority. 

(III) In case of the Work affecting carriageway, the Permittee shall provide display boards for 
motorists or small display boards in accordance with the current version of HyD Guidance Notes 
RD/GN/024 and HyD Standard Drawing no. H6133 or H6138, or the Permittee’s drawings
approved by the Authority. 

(IV) Where a site is actively worked on, the erection of display board(s) referred to in condition 37(A) 
is prohibited to avoid misleading the public. 

(D) 	The Authority reserves the right to take over the site after giving due notice to the Permittee if the 
excavation remains open without being worked on and without any reason being given to and 
accepted by the Authority. The Authority shall not be liable for any claim from the Permittee for any 
cost or loss thus incurred. 

SITE CLEANLINESS 

38. 	 (A) The Permittee shall ensure that litter and waste generated from the Work or otherwise be removed 
from the site and properly disposed of daily. 

(B) The Permittee shall ensure that overspill or wash-away of excavation and construction materials onto 
adjacent land be prevented as far as reasonably practicable. The Permittee shall remove and clean 
up immediately the overspill or wash-away materials in the event of such occurrence arisen out of the 
execution or as a consequence of his Work. 

Page 7 of 14 
HYD 87 [Version 13] 



 
 

  

 

 

  
 

 

 

 

  

 

 

 

 
 

                                                           
 

  

 (C) 	The Permittee shall take adequate anti-mosquito measures to prevent mosquito breeding places. 
Construction equipment and materials likely to be filled up with water shall be stored, covered or 
treated in such a manner that water will not be retained. 

(D) The Permittee shall take adequate measures such as use of screens, dust sheets, tarpaulins, water 
spraying or other dust suppression methods agreed by the Authority to prevent dust generated from 
the execution or as a consequence of his Work. Materials, including earthwork materials, from which 
dust will be generated when being transported to or from the site shall be sprayed with water or 
covered. 

BACKFILLING AND REINSTATEMENT 

39. 	 The Permittee shall carry out at his own expense– 
(A) backfilling to his excavation made under this Permit; 
(B) permanent reinstatement to his excavation made under this Permit, unless otherwise advised by the 

Authority; and 
(C) permanent reinstatement for the full footway width or for the full lane width of carriageway in the newly 

constructed streets specified under Section 18C of the Land (Miscellaneous Provisions) Ordinance, 
and/or to reinstate the excavation to the standards of the Authority specified in the current version of 
HyD Guidance Notes No. RD/GN014, which the Authority has the right to require the Permittee to 
carry out, depending on the extent of excavation and the practice of the Authority. 

40. 	 The Permittee shall carry out reinstatement of affected street furniture, traffic aids, road markings and any 
other installations to the conditions existing before commencement of his Work unless otherwise agreed 
by the Authority. In the event that the road is opened to traffic before permanent thermoplastic road 
markings are laid, the Permittee shall use proprietary self-adhesive road marking tapes for the temporary 
reinstatement of road markings, and shall maintain all such temporary road markings until the permanent 
thermoplastic road markings are completed. The Permittee shall provide the temporary road markings in 
accordance with the Road Traffic (Traffic Control) Regulations. 

41. 	(A) The Permittee shall ensure that the excavation is backfilled with fine fill material as defined in the 
current version of the General Specification for Civil Engineering Works@ (GS) published by the
Government of the Hong Kong Special Administrative Region in compacted layers not exceeding 150 
mm thick. The Permittee shall compact each layer of backfill material with a power rammer, vibratory 
plate or vibratory roller. Except in road-side slopes, the relative compaction of the compacted backfill, 
either in terms of the in-situ dry density and maximum dry density or in terms of in-situ bulk density 
and maximum converted bulk density, determined in accordance with the GS clauses 6.61 to 6.70 
(which make reference to the Geospec 3@), shall not be less than 98% for the levels within 200 mm of 
formation level nor 95% for other levels of backfill. For the backfill in road-side slopes, the relative 
compaction shall not be less than 95% throughout. 

(B) 	The Permittee shall ensure that the backfill materials do not contain broken concrete, bricks, clay, 
bituminous material, and materials susceptible to spontaneous combustion, perishable materials or 
debris. Backfill material shall not exceed 75 mm maximum particle size. 

(C) 	The Permittee shall ensure that suitable backfill materials are carefully placed and compacted by 
hand-rammers to obtain a relative compaction of at least 85% throughout, or in accordance with the 
approved Permittee’s specifications, and up to the level of– 

- 150 mm above the crown of the utility ducts, cables or pipes; 
- 150 mm above the roof of the chambers, junction boxes or other installations; or 
- 300 mm above the crown of water pipes. 

(D) 	The Permittee shall ensure that backfill materials adjacent to gas plant and watermains are suitably 
compacted to give comparable support and protection to that provided before excavation. No power 
compaction shall take place until 300mm cover of selected fine fill has been suitably compacted by 
hand-rammers. 

42. 	Unless otherwise advised by the Authority, the Permittee shall ensure that reinstatement (including 
temporary and permanent reinstatement) of the streets is in compliance with the standards given in the 
current version of– 
(A) HyD Guidance Notes No. RD/GN014 – Permanent Trench Reinstatement; and 
(B) HyD Standard Drawings referred to in the HyD Guidance Notes No. RD/GN014. 

43. 	 Unless otherwise advised by the Authority, the Permittee shall reinstate– 

@ General Specification for Civil Engineering Works and its corrigenda, as well as Geospec 3 may be downloaded from 
the web site of Civil Engineering and Development Department www.cedd.gov.hk 
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(A) concrete staircase to the original details, dimensions, lines, levels etc. The edges of reinstatement 
shall be in a saw-cut straight line. 

(B) masonry steps staircase and granite kerbs to the original state. Masonry steps and granite kerbs shall 
be taken up in whole piece with extreme care and properly stored for re-use. 

See 44. (A) Unless exempted in the approved work list by the Authority or prior approval has been granted by the 
Additional Authority, the Permittee shall submit to the Authority within 2 months from the date of submission of a 
Conditions Completion Notice referred to in Clause 46 the original copy or certified true copy of the test 

certificate/report on– 
(I) 	 for backfill to carriageway and footpath, 

(a) the test results of satisfactory compaction of the backfill as well as compliance tests for 
granular sub-base, lean concrete, concrete or bituminous materials; and 

(b) the moisture content and relative compaction test results of at least three samples of the top 
layer compacted backfill. 

(II) 	 for reinstatement of bituminous carriageway and cycle track, 
(a) 	 the tests of determining the particle size distribution, bitumen content and Rice’s specific 

gravity of each batch of the bituminous materials in accordance with the GS; and 
(b) 	the tests of determining the air void content of the cores taken from each batch of 

compacted bituminous materials in accordance with the GS. 
(III) for reinstatement of concrete carriageway and footpath,  

(a) 	 the test of determining the 28-day compressive cube strength of the concrete in accordance 
with the GS 

(B) The tests referred to in sub-clauses (A) (I), (II) and (III) above shall be performed by a laboratory 
accredited to carry out such particular tests under the Hong Kong Laboratory Accreditation Scheme. 

(C) For any non-compliance found in the test results, the Permittee shall carry out the necessary remedial 
works at his own expense and apply, within 2 months from the date of rejection letter from the 
Authority, for a new permit to carry out such remedial works. 

See 45. (A) Unless otherwise agreed by the Authority, the Permittee shall ensure that temporary reinstatement of 
Additional pavement type is in accordance with the current version of HyD Standard Drawing H1123. 
Conditions (B) For excavation in pavement of paving slab/block construction where permanent reinstatement is to be 

carried out by the Authority, the Permittee shall ensure that– 
(I) the trench is backfilled and compacted up to the formation level; and 
(II) an advance notice of 3 working days before completion of backfilling is given to the Authority for 

permanent reinstatement. 
(C) Permanent reinstatement, with its extent determined depending on the extent of excavation and the 

practice of the Authority, carried out by the Authority shall be at the expense of the Permittee. 

COMPLETION OF THE EXCAVATION 

See 46. (A) Without prejudice to Clauses 47 and 48, where– 
Additional (I) 	 temporary or permanent reinstatement as required under this Permit is completed; and 
Conditions 

(II) 	 all equipment and surplus materials are cleared away and removed from the site, 
the Permittee shall notify the relevant CHE of HyD the completion of the excavation by facsimile or via 
HyD’s XPMS by submitting a Completion Notice stating that the site is ready for taking over by the 
Authority for permanent reinstatement or is reopened to vehicular or pedestrian traffic, as the case 
may be. 

(B) This Permit shall then expire on the date of notification of the completion of the excavation (i.e. the 
date of submission of a Completion Notice) to the Authority. 

(C) The permittee shall submit the Completion Notice to the relevant CHE of HyD by facsimile or via 
HyD’s XPMS within 14 working days from the expiry date of this Permit or its extension, if any, 
whichever the later. 

MAINTENANCE AND DEFECTS LIABILITY 

See 
Additional 47. 	 In the case of permanent reinstatement by the Authority, the Permittee shall remain fully responsible for 
Conditions 	 the maintenance of the backfilling and the temporary reinstatement until a period of 14 working days has 

elapsed from the date of submission of a Completion Notice. 
See 
Additional 
Conditions Page 9 of 14 
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48. 	 In the case of subsidence of the permanently reinstated pavement (permanent reinstatement by either 
the Authority or the Permittee) or deterioration in the permanent reinstatement itself (permanent 
reinstatement by the Permittee) within 12 months from the date of submission of a Completion Notice, 
the Permittee shall carry out the necessary remedial works at his own expense, unless the Permittee can 
prove that the defect was caused by a third party.  Where necessary, the Authority will carry out the 
remedial work and the Permittee shall pay for all expenses incurred by the Authority pursuant to Section 
10Q of the Land (Miscellaneous Provisions) Ordinance. 

AMENDMENTS TO CONDITIONS AND SPECIFICATIONS 

49. 	 During the currency of the Permit, the Authority reserves the right to amend and add to the Conditions 
and the specifications in writing as necessary to suit the site conditions so that the interest of the public 
can be protected in a more effective way. 
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A NOTE TO THE PERMITTEE AND THE NOMINATED PERMITTEE 


1. In accordance with Section 4 of the Prevention of Bribery Ordinance Cap. 201, any person who, 
whether in Hong Kong or elsewhere, without lawful authority or reasonable excuse, offers any advantage to a 
public servant as an inducement to or reward for or otherwise on account of that public servant’s 

(a) 	 performing or abstaining from performing, or having performed or abstained from performing, any 
act in his capacity as a public servant; 

(b) 	 expediting, delaying, hindering or preventing, or having expedited, delayed, hindered or prevented, 
the performance of an act, whether by that public servant or by any other public servant in his or 
that other public servant’s capacity as a public servant; or 

(c) 	assisting, favouring, hindering or delaying, or having assisted, favoured, hindered or delayed, any 
person in the transaction of any business with a public body, 

shall be guilty of an offence. 

2. In accordance with Section 2 of the Prevention of Bribery Ordinance Cap. 201,  “Advantage” means-

(a) 	 any gift, loan, fee, reward or commission consisting of money or of any valuable security or of 
other property or interest in property of any description; 

(b) 	 any office, employment or contract; 
(c) 	 any payment, release, discharge or liquidation of any loan, obligation or other liability, whether in 

whole or in part; 
(d) 	 any other service, or favour (other than entertainment), including protection from any penalty or 

disability incurred or apprehended or from any action or proceedings of a disciplinary, civil or 
criminal nature, whether or not already instituted; 

(e) 	 the exercise or forbearance from the exercise of any right or any power or duty; and 
(f) 	 any offer, undertaking or promise, whether conditional or unconditional, of any advantage within 

the meaning of any of the preceding paragraphs (a), (b), (c), (d) and (e). 

3. Notwithstanding the definition of “Advantage” in Section 2 of the Prevention of Bribery Ordinance Cap. 
201, in order to prevent HyD staff from putting themselves into what may prove to be a compromising situation, 
no entertainment proffered by any person who have official dealings with the department other than that 
normally associated with official contacts may be accepted by HyD staff without prior approval. 
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Appendix A 

Table 1 

Hong Kong Island : Kowloon and New Territories : 

The Hongkong Electric Co., Ltd. CLP Power Hong Kong Ltd. 

Chief Engineer/Lighting, Highways Department Chief Engineer/Lighting, Highways Department 

PCCW-HKT Telephone Limited PCCW-HKT Telephone Limited 

The Hong Kong & China Gas Co. Ltd. The Hong Kong & China Gas Co. Ltd. 

Rediffusion (H.K.) Ltd. Rediffusion (H.K.) Ltd. 

Hutchison Global Communications Ltd. Hutchison Global Communications Ltd. 

New World Telecommunications Ltd. New World Telecommunications Ltd. 

Wharf T & T Ltd. Wharf T & T Ltd. 

Hong Kong Cable Television Ltd. Hong Kong Cable Television Ltd. 

Water Supplies Department Water Supplies Department 

Drainage Services Department Drainage Services Department 

Transport Department Transport Department 

Hong Kong Broadband Network Limited Hong Kong Broadband Network Limited 

Towngas Telecommunication Fixed Network Limited Towngas Telecommunication Fixed Network Limited 

Hongkong Tramways Ltd. 

Table 2 

(i) Fire Services Department 
(ii) The relevant Chief Leisure Manager of Leisure and Cultural Services Department 

(for excavation affecting roadside trees falling within 2.5m of the tree trunk) 
(iii) SPSM/TS2, Property Services Branch, Architectural Services Department, APB Centre, 9 Sung Ping Street, 

Hunghom, Kowloon (for excavation on footpath adjacent to government properties or within 3m adjacent to 
government properties if not on footpath) 

(iv) MTR Corporation Limited (for excavation within railway protection zones) 
(v) MTR Corporation Limited (for excavation in the vicinity of the Light Rail Transit System) 
(vi) Electrical and Mechanical Services Department (for excavation located within 30m of a signalised junction) 
(vii) Country and Marine Parks Authority (for excavation located within country park areas) 

(viii) Lands Department and Government Property Agency (for Kai Tak area only) 
(ix) The Hongkong Electric Co., Ltd. (for excavation on Lamma Island) 
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ADDITIONAL CONDITIONS OF PERMIT 
(for Small-scale Works) 

COMPLIANCE WITH ADDITIONAL CONDITIONS OF PERMIT  


A1. (A) Subject to sub-clause (B), the Permittee shall comply with all of these Additional Conditions of Permit. 
(B) 	 Where there is a Nominated Permittee in relation to this Permit pursuant to Section 10G of the Land 

(Miscellaneous Provisions) Ordinance, the Permittee and the Nominated Permittee shall comply with 
the Additional Conditions of Permit as follows– 

(I) 
 Additional Conditions of Permit No. To be complied with by 

(a) A5, A6, A7, and A8. The Permittee 

(b) A4. The Nominated Permittee 

(c) Any additional conditions other than (a) and (b) above Both the Permittee and the 
Nominated Permittee 

(II) The Permittee referred to in these Additional Conditions of Permit shall then mean the Permittee, 
the Nominated Permittee or both the Permittee and the Nominated Permittee as the case may be 
in accordance with sub-clause (B)(I) above. 

A2. The excavation to be made and maintained under this Permit shall be subject to– 

(A) excavation not on footway/carriageway under road opening restriction unless prior approval has been 
granted by the Authority. 

(B) for excavation affecting carriageway, 

(I) 	 the Permittee has obtained prior approval of temporary traffic measures including lighting, 
signing and guarding proposal from the Commissioner for Transport and/or the Hong Kong 
Police Force, as the case may be; 

(II) 	 total area of excavation (excluding the extent for permanent reinstatement) at each discrete 
location shall not exceed 4m2; and 

(III) closure of any part of carriageway affected by the excavation and subsequent reinstatement shall 
not exceed a time limit of 24 hours and no extension of period shall be allowed. This time limit 
shall exclude the period of inclement weather which includes the hoisting at the Hong Kong 
Observatory of– 

(a) the No. 3 visual storm warning or above; and 

(b) rainstorm warning. 

(C) for excavation not affecting carriageway 

(I) 	 total area of excavation (excluding the extent for permanent reinstatement) at each discrete 
location shall not exceed 4m2; and 

(II) the excavation area shall be reinstated within 48 hours and no extension of period shall be 
allowed. This time limit shall exclude the period of inclement weather which includes the hoisting 
at the Hong Kong Observatory of– 

(a) the No. 3 visual storm warning or above; and 

(b) rainstorm warning. 

A3. Conditions of Excavation Permit Clauses 9(C), 13, 16, 17, 19, 22, 37, 44, 45 and 47 are deleted. 

A4. Conditions of Excavation Permit Clause 9(D) shall be deleted and replaced by the following– 

The Permittee shall ensure that the information on these publicity boards mentioned in sub-clause (B) is 
updated. 
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A5. Conditions of Excavation Permit Clause 9(E) shall be deleted and replaced by the following – 

The Permittee shall ensure that the enquiry telephone number displayed on these publicity boards 
mentioned in sub-clause (B) is reachable at all times. 

A6. Conditions of Excavation Permit Clause 12(A) & (B) shall be deleted and replaced by the following – 

(A) The Permittee shall notify the relevant Chief Highway Engineer (CHE) of HyD via HyD’s Excavation 
Permit Management System (XPMS) not less than 2 working days (a Sunday or a General Holiday is 
not counted as a working day for the purpose of this condition) in advance of the intended 
commencement date of each incident of excavation affecting carriageway. For excavation not 
affecting carriageway, the Permittee shall notify the relevant CHE through XPMS not less than 1 
working day before the intended commencement date.  All such notifications shall include the Permit 
number, the small-scale works identification number and the intended commencement date of the 
excavation. 

(B) 	 The Permittee shall serve another notification to the concerned CHE of HyD via HyD’s XPMS if the 
intended commencement date of the original notification cannot be met. 

A7. Conditions of Excavation Permit Clause 46 shall be deleted and replaced by the following – 
Without prejudice to Clauses A8, where– 
(I) 	 permanent reinstatement as required under this Permit is completed; and 
(II) 	 all equipment and surplus materials are cleared away and removed from the site, 
the Permittee shall notify the relevant CHE of HyD the completion of each incident of excavation via HyD’s 
XPMS by submitting a notification stating that the site is reopened to pedestrian traffic. 

A8. Conditions of Excavation Permit Clause 48 shall be deleted and replaced by the following– 

In the case of subsidence of the permanently reinstated pavement or deterioration in the permanent 
reinstatement itself within 12 months from the date of submission of a notification on completion of each 
incident of excavation, the Permittee shall carry out the necessary remedial works at his own expense, 
unless the Permittee can prove that the defect was caused by a third party.  Where necessary, the 
Authority will carry out the remedial work and the Permittee shall pay for all expenses incurred by the 
Authority pursuant to Section 10Q of the Land (Miscellaneous Provisions) Ordinance. 
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